

Confirmation of Individual Contract

under the EFET General Agreement 205.31 / 01.03.2007
between Axpo Energy Romania S.A
and
Axpo Trading A.G.

id: 204.106 / 03.07.2017

Concluded on (D.M.Y): 03.07.2017

For the Buyer: Anna Cavenago Tel: +41 44 749 48 86 Fax: +41 44 749 40 75	For the Seller: Eugen Porumbescu Tel: +40 21 230 33 23 Fax: +40 21 230 33 35
--	--

Delivery Schedule:

Total Supply Period:		Deal No.	From h CET	To h CET	Contract Capacity MW	Contract Quantity MWh	Contract Price EUR/MWh	Total EUR
First Date	Last Date							
01.06.2017	30.06.2017	TX.CHE.EGL- CHE.Q64.01.CD.0001	00:00	24:00		3600	28,66	103176
TOTAL:						3600		103176

and additional (for single-block contracts)

Mon	Tue	Wed	Thu	Fri	Sat	Sun	Including Holidays	Excluding Holidays as specified below

Delivery Point (Trading Zones): DAP Romanian – Hungarian Border

Voltage Level: 220/380 kV

Other Arrangements:

This confirmation of Individual Contract is the final Version for June 2017, and replaces the Confirmation of Individual Contract 204.99 / 31.05.2017

This Confirmation confirms the Individual Contract Entered into pursuant to the EFET General Agreement concerning the Delivery of Electricity between the Parties (General Agreement) and supplements and forms part of that General Agreement. In case of any inconsistencies between the General Agreement and this Confirmation, the Confirmation shall prevail. In case of any inconsistencies between the terms of this Confirmation and the Individual Contract, please contact us immediately.

Date:
03.07.2017
Axpo Trading A.G.



Date:
03.07.2017
Axpo Energy Romania





Deal No.:ENDUR 7261700, EMIS: TX.CHE.EGL-CHE.XD2.01.CD.0001

	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	Total
1	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
2	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
3	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
4	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
6	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
7	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
8	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
9	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
10	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
11	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
12	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
13	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
14	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
15	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
16	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
17	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
18	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
19	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
20	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
21	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
22	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
23	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
24	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
25	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
26	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
27	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
28	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
29	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
30	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	120
31																									
June 2017																									Total MWh
																									3600